DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 06/28/2018
* * * BID CHECK REPORT * * * TIME: 09:14
PSSE JOB NO : 18C524 REVISION NO BIDS OPENED ON : Jul 11 2018
CONTRACT NO : 009294 REGION NO  : 3 AWARDED ON : Jul 13 2018
VERSION NO : 3 WORK ORDER# : XL5852
- s 101 T e LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE :US 101 ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
ggggnggRgﬁgzggnm 321 W STATE ST 5110 RIVER ROAD EAST 3200 113TH AVE SW
18c524 98520-6143 TACOMA, WA 98443-2638
PROJECT ABERDEEN WA 985200078 PUYALLUP WA 983710162 OLYMPIA WA 985129160
COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
1 MOBILIZATION
L.S -20.00% 47.45% 120.80 %
125,000.00 100,000.00 —-25,000.00 184,308.50 59,308.50 276,000.00 151,000.00
2 CLEARING AND GRUBBING
1.8200 ACRE 10, 000.0000 17,000.0000 70.00% 35,000.0000 250.00 % 12,500.0000 25.00%
18,200.00 30,940.00  12,740.00 63,700.00 45,500.00 22,750.00 4,550.00
3 REMOVING ASPHALT CONC. PAVEMENT
150.0000 s.Y. 80.0000 130.0000 62.50% 51.0000 -36.25% 100.0000 25.00%
12,000.00 19,500.00 7,500.00 7,650.00 -4,350.00 15,000.00 3,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 108.33% -16.67% 233.33%
6,000.00 12,500.00 6,500.00 5,000.00 -1,000.00 20,000.00  14,000.00
5 REMOVING HIGH TENSION CABLE BARRIER SYSTEM
3335.0000 L.F. 3.0000 8.0000 166.67 % 7.5000 150.00 % 7.0000 133.33%
10, 005.00 26,680.00  16,675.00 25,012.50 15,007.50 23,345.00  13,340.00
GRADING
6 ROADWAY EXCAVATION INCL. HAUL
770.0000 c.y. 20.0000 35.0000 75.00 % 150.0000 650.00 % 60.0000 200.00 %
15,400.00 26,950.00  11,550.00 115,500.00  100,100.00 46,200.00  30,800.00
7 SELECT BORROW INCL. HAUL
3600.0000 TON 20.0000 30.0000 50.00 % 32.0000 60.00 % 12.0000 ~40.00%
72,000.00 108,000.00  36,000.00 115,200.00 43,200.00 43,200.00 -28,800.00
DRAINAGE
8 PLAIN ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.
4.0000 L.F. 100.0000 800.0000 700.00 % 500.0000 400.00 % 300.0000 200.00 %
400.00 3,200.00 2,800.00 2,000.00 1,600.00 1,200.00 800.00
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TITLE :US 101 ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
ggggnggRgﬁgzggnm 321 W STATE ST 5110 RIVER ROAD EAST 3200 113TH AVE SW
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ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
STORM SEWER
9 CATCH BASIN TYPE 1
6.0000 EACH 2,000.0000 2,500.0000 25.00% 3,100.0000 55.00 % 1,200.0000 ~40.00%
12,000.00 15, 000.00 3,000.00 18, 600.00 6,600.00 7,200.00  -4,800.00
10 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
27.0000 L.F. 150.0000 140.0000 -6.67% 250.0000 66.67 % 100.0000 -33.33%
4,050.00 3,780.00 -270.00 6,750.00 2,700.00 2,700.00  -1,350.00
SURFACING
11 CRUSHED SURFACING BASE COURSE
2720.0000 TON 30.0000 44.0000 46.67% 45.0000 50.00 % 55.0000 83.33%
81, 600.00 119,680.00  38,080.00 122,400.00 40,800.00 149,600.00  68,000.00
12 SHOULDER FINISHING
0.5300 MI. 4,000.0000 15,000.0000 275.00 % 17,000.0000 325.00 % 10,000.0000 150.00 %
2,120.00 7,950.00 5,830.00 9,010.00 6,890.00 5,300.00 3,180.00
HOT MIX ASPHALT
13 PLANING BITUMINOUS PAVEMENT
1960.0000 S.Y. 6.0000 6.0000 0.00% 15.0000 150.00 % 10.0000 66.675%
11,760.00 11,760.00 0.00 29,400.00 17, 640.00 19, 600.00 7,840.00
14 HMA FOR PRELEVELING CL. 1/2 IN. PG 58H-22
650.0000 TON 150.0000 155.0000 3.33% 152.0000 1.33% 150.0000 0.00%
97,500.00 100, 750.00 3,250.00 98,800.00 1,300.00 97,500.00 0.00
15 HMA CL. 1/2 IN. PG 58H-22
3400.0000 TON 100.0000 152.0000 52.00 % 135.0000 35.00 % 110.0000 10.00 %
340,000.00 516,800.00 176,800.00 459,000.00 119,000.00 374,000.00  34,000.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT
caLc 0.00% 0.00% 0.00%
10,200.00 10,200.00 10,200.00 10,200.00

17 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
6,800.00 6,800.00 6,800.00 6,800.00
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
HOT MIX ASPHALT
18 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND ROADSIDE PLANTING
19 ESC LEAD
5.0000 DAY 250.0000 200.0000 -20.00% 200.0000 -20.00 % 100.0000 ~60.00%
1,250.00 1,000.00 -250.00 1,000.00 -250.00 500.00 -750.00
20 CHECK DAM
30.0000 L.F. 20.0000 50.0000 150.00 % 56.0000 180.00 % 50.0000 150.00 %
600.00 1,500.00 900.00 1,680.00 1,080.00 1,500.00 900.00
21 INLET PROTECTION
9.0000 EACH 100.0000 100.0000 0.00% 200.0000 100.00 % 125.0000 25.00%
900.00 900.00 0.00 1,800.00 900.00 1,125.00 225.00
22 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
23 SEEDING, FERTILIZING, AND MULCHING
0.8900 ACRE 6,000.0000 5,000.0000 -16.67% 5,000.0000 -16.67 % 6,000.0000 0.00%
5,340.00 4,450.00 -890.00 4,450.00 -890.00 5,340.00 0.00
24 FINE COMPOST
0.7300 ACRE 15,000.0000 25,000.0000 66.675% 25,000.0000 66.67 % 50, 000.0000 233.33%
10, 950.00 18,250.00 7,300.00 18,250.00 7,300.00 36,500.00  25,550.00
25 COMPOST AMENDED VEGETATED FILTER STRIP
1310.0000 s.Y. 25.0000 25.0000 0.00% 4.5000 -82.00 % 7.0000 ~72.00%
32,750.00 32,750.00 0.00 5,895.00 -26,855.00 9,170.00 -23,580.00
TRAFFIC
26 BEAM GUARDRAIL TYPE 31
1663.0000 L.F. 40.0000 31.0000 —22.50% 32.0000 -20.00 % 35.0000 ~12.50%
66,520.00 51,553.00 -14,967.00 53,216.00 -13,304.00 58,205.00  -8,315.00
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TRAFFIC
27 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
1.0000 EACH 3,500.0000 3,800.0000 8.57% 3,500.0000 0.00% 3,300.0000 -5.71%
3,500.00 3,800.00 300.00 3,500.00 0.00 3,300.00 -200.00
28 BEAM GUARDRAIL ANCHOR TYPE 10
1.0000 EACH 1,500.0000 1,200.0000 -20.00% 1,100.0000 -26.67% 1,000.0000 -33.33%
1,500.00 1,200.00 -300.00 1,100.00 -400.00 1,000.00 -500.00
29 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)
4380.0000 L.F. 20.0000 27.5000 37.50% 37.0000 85.00 % 28.0000 40.00%
87,600.00 120,450.00  32,850.00 162,060.00 74,460.00 122,640.00  35,040.00
30 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. 50.00 % 75.00 % 100.00 %
10, 000.00 15,000.00 5,000.00 17,500.00 7,500.00 20,000.00  10,000.00
31 FLEXIBLE GUIDE POST
6.0000 EACH 100.0000 100.0000 0.00% 90.0000 -10.00 % 110.0000 10.00 %
600.00 600.00 0.00 540.00 -60.00 660.00 60.00
32 PAINT LINE
2800.0000 L.F. 0.2500 5.0000 1,900.00% 2.5000 900.00 % 1.5000 500.00 %
700.00 14,000.00  13,300.00 7,000.00 6,300.00 4,200.00 3,500.00
33 PROFILED PLASTIC LINE
2720.0000 L.F. 2.0000 10.0000 400.00 % 4.0000 100.00 % 3.0000 50.00 %
5,440.00 27,200.00  21,760.00 10,880.00 5,440.00 8,160.00 2,720.00
34 GROOVED PLASTIC LINE
4790.0000 L.F. 5.0000 10.0000 100.00 % 5.0000 0.00% 9.0000 80.00 %
23,950.00 47,900.00  23,950.00 23,950.00 0.00 43,110.00  19,160.00
35 GROOVED PLASTIC WIDE LANE LINE
3770.0000 L.F. 9.0000 20.0000 122.22% 7.0000 —22.22% 17.0000 88.89%
33,930.00 75,400.00  41,470.00 26,390.00 —7,540.00 64,090.00  30,160.00
36 PLASTIC STOP LINE
13.0000 L.F. 20.0000 50.0000 150.00 % 35.0000 75.00 % 110.0000 450.00 %
260.00 650.00 390.00 455.00 195.00 1,430.00 1,170.00

37 PLASTIC TRAFFIC ARROW
17.0000 EACH 200.0000 400.0000 100.00 % 300.0000 50.00 % 500.0000 150.00 %
3,400.00 6,800.00 3,400.00 5,100.00 1,700.00 8,500.00 5,100.00
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38 PLASTIC DRAINAGE MARKING
22.0000 EACH 150.0000 300.0000 100.00 % 250.0000 66.67 % 75.0000 -50.00%
3,300.00 6,600.00 3,300.00 5,500.00 2,200.00 1,650.00  -1,650.00
39 PLASTIC JUNCTION BOX MARKING
26.0000 EACH 150.0000 300.0000 100.00 % 300.0000 100.00 % 75.0000 -50.00%
3,900.00 7,800.00 3,900.00 7,800.00 3,900.00 1,950.00  -1,950.00
40 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER
1.0000 EACH 300.0000 1,500.0000 400.00 % 1,000.0000 233.33 % 800.0000 166.67%
300.00 1,500.00 1,200.00 1,000.00 700.00 800.00 500.00
41 RECESSED PAVEMENT MARKER
2.8600 HUND 1,500.0000 5,000.0000 233.33% 2,000.0000 33.33% 2,500.0000 66.67%
4,290.00 14,300.00  10,010.00 5,720.00 1,430.00 7,150.00 2,860.00
42 PERMANENT SIGNING
L.s 2.94% 47.06 % 76.47%
3,400.00 3,500.00 100.00 5,000.00 1,600.00 6,000.00 2,600.00
43 TEMPORARY PAVEMENT MARKING-SHORT DURATION
10000.0000 L.F. 0.5000 2.0000 300.00 % 1.0000 100.00 % 0.3000 -40.00%
5,000.00 20,000.00  15,000.00 10, 000.00 5,000.00 3,000.00  -2,000.00
44 ILLUMINATION SYSTEM SC
L.s -3.13% -6.25% 0.00%
160, 000.00 155,000.00  -5,000.00 150,000.00 -10,000.00 160, 000.00 0.00
45 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -38.89% 22.22 % 366.67%
90,000.00 55,000.00 -35,000.00 110,000.00 20,000.00 420,000.00 330, 000.00
46 PLASTIC CROSSHATCH MARKING
160.0000 L.F. 8.0000 23.4400 193.00 % 9.0000 12.50 % 150.0000  1,775.00%
1,280.00 3,750.40 2,470.40 1,440.00 160.00 24,000.00  22,720.00
OTHER ITEMS
47 STRUCTURE EXCAVATION CLASS B INCL. HAUL
23.0000 c.Y. 100.0000 75.0000 -25.00% 75.0000 -25.00 % 15.0000 ~85.00%
2,300.00 1,725.00 -575.00 1,725.00 -575.00 345.00  -1,955.00



DOT_RGGBO1

PS&E JOB NO :18C524

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 06/28/2018
TIME: 09:14

: Jul 11 2018

CONTRACT NO : 009294 REGION NO  : 3 AWARDED ON : Jul 13 2018
VERSION NO : 3 WORK ORDER# : XL5852
. O LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE :US 101 ROGNLIN'S, INC. ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
ggggnggRgﬁgzggnm 321 W STATE ST 5110 RIVER ROAD EAST 3200 113TH AVE SW
18c524 98520-6143 TACOMA, WA 98443-2638
PROJECT ABERDEEN WA 985200078 PUYALLUP WA 983710162 OLYMPIA WA 985129160
COUNTY(S) :MASON CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
48 SHORING OR EXTRA EXCAVATION CLASS B
10.0000 S.F. 20.0000 10.0000 -50.00 % 250.0000  1,150.00 % 10.0000 -50.00%
200.00 100.00 -100.00 2,500.00 2,300.00 100.00 -100.00
49 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
50 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
51 MINOR CHANGE
cALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
52 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
53 SPCC PLAN
L.S -30.00% -85.00 % 50.00 %
1,000.00 700.00 -300.00 150.00 -850.00 1,500.00 500.00
CONTRACT TOTAL $1,399,197.00 $1,823,870.40 30.35% $1,934,934.00 38.29% $2,146,522.00 53.41%
BASE TOTAL $1,399,197.00 $1,823,870.40 30.35% $1,934,934.00 38.29% $2,146,522.00 53.41%




